5E-1: QUALIFICATIONS AND WORK EXPERIENCES OF KEY STAFF



1. Qualifications

 No. CVT 6 - 12
 Position
 Survey Specialist-2
 (QS)

 Name
 Mr. Arlak Wongjatupat
 Date of Birth
 September 9 1961
 Age 61 yr.

 Nationality
 Thai
 Citizenship
 Thai
 Current Habitat
 Nonthaburi Province

 Education (Please attach certified photocopies of such degree certifications)
 Pre-undergraduate Education
 Institution
 Year of graduation

 Undergraduate Degree
 B.Eng. (Civil Engineering)
 Institution Khon Kaen University Year of Graduation

 Oraduate Degree
 Institution
 Year of Graduation


 Doctorate Degree
 Institution
 Year of Graduation

 Current Work Status
 Firm
 CRDC
 Profession
 Civil Engineer
 Years with Firm/Entity
 1 month

 Professional Licenses (Please attach certified photocopies of such licenses)

- 1) Identity Card
- 2) Academic Certificate for Bachelor Student
- 3) Professional Title Certificate





Identity Card

Identification Number: 3409900354886

Name: Mr. Arlak Last name: Wongjatupat

Sex: Male

Date of Birth: September 9 1961

Residential Address: 100/14 Chaiyapruk Village, Soi Wat lad pla duk, Bangbuathong, Bangrakpattana, Nonthaburi Province

Issue Date: May 10, 2018 Expiry Date: September 8, 2026

Kingdom of Thailand

			1	1.000	nyenine sinning nyenine sinning afgen Sinners, nyen i menseri		-		Papelana Fear	Steam - Steam	Gerint Azergraf	Coupre Projet	Pant	1000
	/ \\$/ \	1	8	Pass Advent.	good a, mineralisi arras most that	K74 74	#36.25 M	S SLAMABURI	1979-80		44	44	152	1 1.
		£.~.		-	Ne-greity	1441			1580-82		45	13	176	2.
	「金融経」	c /		/ noniversi	anta Dera eta lantinga	IN.	_		1911-02		123	123	236	1 1
1	CARPERSONS CO	-	S.	A State		-			1912-01		173	168	327	1,
025500	~	-		A	AM, 1977 Levily, Gell	dear	4		1573-64		206	198	-	1
	AEN UNIVERSITY KAEN THAILAND	-	10		NADI 27, 1911 Deper MON	CL (8	of 040	80146					-	
	Crane Tale	1	1.1	A Lana de A	Cauria Tire	ten.	Greete	Corris Ma.	1		launa Title			5
314 111 314 121 315 302 315 302 315 302 317 302 41 101 41 100 41 100	Lationse (137)-200 First Security Algent and Analytic Security Galaxies I Security I Security I Security I Security Desires I Coglimerics Desires I Security Security I Security Security I Security Security II Securit Security II Security Security Securi			·····································	Derectoresis : Electrical Engineering I Fabrical Engineering I Fabrical Engineering I Fabrical Sectore Instantial Engineering Instantial Inglis for Engineers II Offerential Engineering Engineering Sectorize Priori Sectorize Priority Sectorize Priority Sectorize Priority Sectorize Priority Sectorize Priority Sectorize Priority Sectorize Priority Sectorize Priority Sectorize Sectorize Sectorize Sectorize Sectorize Sectorize					dik Second a List of Frial we not Ovel Sural An r and St ration Civilia a Second Civilia a Second Civilia a Second Civilia a Second Straig ary Cogin Sural An reading S ping II ary Cogin Sural An reading S reading S r	ign Architector of Alysis and Design Alysis and Design Architector Architector and Design Architector Architector and Design Architector A			
41 221	Segurer (1979-46) Engineering Bentheligs I Technical English 1 <u>Engineering</u> (1966-61) First Segureter Assument Calculus 1 Technical English 12 for Engineering Bas	32		414 250 161 200 161 300 161 301 161 301	Santonation to Papulation Studies <u>Santonation</u> Nator Sapaging and Pollution Control 1 Highway Engineering Nydrology Mainfungs			363 400 361 440 364 205 364 205	Street Filest	Seerate	alynis in ywer (2	009754		22

Academic Certificate for Bachelor Degree

Mr. Arlak Wongjatupat, male, born on September 9 1961, has completed undergraduate program courses prescribed in Bachelor of Engineering majoring in Civil Engineering.

Registrar: -

Name of University: Khon Kaen University

Date of Graduation: May 24, 1984



Certificate for Name Changing

Mr. Arlak Wongjatupat ID number 3409900354886 changed name and last name on February 15, 1999 from Mr. Arak Sirisaliphot to be Mr. Alak Wongjatupat





Professional Title Certificate for Engineer

License for Professional Practice of Engineering Act B.E.2542 Name: Mr. Arlak Wongjatupat ID Number: 3409900354886 Professional Practice of Engineering: Civil Engineering Associate Engineer: Professional Civil Engineer Registration Number: Sor Yor 6970 Valid Date: November 21, 2021 Expired Date: November 20, 2026 Membership Type: Ordinary Member No.: 4853 Issue Date: November 21, 2021 Expiry Date: November 20, 2026

2. Employment Record

Name of Firm/Entity	Position Held	Start and End Date & Duration of Each Position	Brief Major Job Description
State Railway of Thailand	Assistant Civil Engineer	Mar 1984 - Apr 1989 (5 years 2 months)	Assist the Project engineer for the construction of railway route , station, block installation , housing, platform, and responsible for the annual maintenance schedule & planning
Thai - Bauer Co., Ltd.	Project Engineer	Apr 1989 - Aug 1991 (2 years 5 months)	Construction of Bored piles work
Siam Seaport Terminal & warehouse Co., Ltd.	Assistant Project Manager	Jun 1992 - Jan 1994 (1 year 8 months)	Construction Supervision of Civil Work for Jetty
MDX Public Co., Ltd.	Project Manager	Feb 1994 - Jan 1996 (2 years)	Construction Supervision of Civil Work for Gateway City Industrial Estate
CH. KARNCHANG Public Co., Ltd.	Senior Civil Engineer	May 1997 - Mar 1999 (1 year 11 months)	 Manage of the existing underground structures and superstructures, any utilities, overhead and underground wire of power and telephone system relocation. Preparation of temporary structures for sheet pile protection, soil excavation & transportation, RC pipe and Box culvert pipe installation including precast and cast in suite manholes. Construction of all the Control and Operation of the MRTA Station, underground structures, bored piles and diaphragm wall, steel structures support and equipment's installation
Bueng Klo Industrail Allotment	Senior Project Manager	Mar 1999 - Mar 2005 (6 years)	Construction and Marketing section including Customer service inside of project. About 50 Factories, 250 commercial buildings, water & power supply, telephone sub switching, waste water treatment plant, and some infrastructures were substantial completed
Central Pattana Public Co., Ltd.	Senior Project Manager	Apr 2005 - Apr 2006 (1 year)	 Co-operation with the consultants and the company's tenants to achieve the target of project schedule Identify and ensure accuracy of system, testing including implementation and quality assurance. Reported to the Chief Executive Officer for the progress, offered professional solutions to customers
Namfatt Construction (Thailand) Co., Ltd.	QS Manager	May 2006 - Feb 2012 (5 years 10 months)	 As the Main Contractor to serve for study the project execution plan, the job instructions and other documents referred to therein for a proper understanding of the activities, Co- ordinate and resolve all construction and technical problems with all parties either directly or indirectly involved and relating to the project that are affecting the construction progress

Name of Firm/Entity	Position Held	Start and End Date & Duration of Each Position	Brief Major Job Description
			 Responded for Lead, guide, supervise, plan, organize, execute, monitor and control of the measurement of quantities, qualities of works within company guidelines and regulations to ensure the correctness method. Attend the project meeting the client (NHA), other consultants, engineers, authorities and subcontractors and follow up all outstanding issues raised and resolve in a timely manner to obtain information of importance for the tasks of responsibility. Provide and report data on progress to The PM. Ensure all daily, weekly and monthly reports are prepared to meet the deadlines and submit to the management and the Clients. Attend progress review meetings (on call) and report on PM&PD and any matters requiring special attention to warrant completion to plan including report on identifying problems affecting the schedule and progress of work and present an action plan to the management for review and approval. To follow up the hand-over process closely with The Consultant and The Clients to achieve timely completion, quantities & quality and budget
PWH (Thailand) Co., Ltd.	Project Manager	Feb - Jun 2012 (5 months)	 To schedule and operate the galvanized steel production at factory. To schedule and construct the underground structures for the Columns. To remove the existing 115 KV line and replacing with new 230 KV line. Co-ordination with EGAT supervisor and local subcontractor of the project
Therd Thai Co., Ltd.	QS Manager	Jun 2012 - Nov 2012 (6 months)	 Measurement of the quantities and qualities of the new projects and some projects on hands
MAA Consultant Co., Ltd.	QS Engineer	Nov 2014 - Jun 2015 (8 months)	Measurement of the quantities, qualities of construction & decoration works
B. Inter and Technology Co., Ltd.	Project Director	Jul 2014 - Mar 2018 (4 years 10 months)	 Overall projects from starting to the end ,ensuring the fulfillment of Client scope, time schedule, equipment order &installation, bidding & providing for suitable suppliers & contractors. To ensure the construction and installation activities according to the code & local law and regulations. Responsible for training of farm equipment and knowhow of the construction to teamwork and marketing. Planning for company annual budget

Name of Firm/Entity	Position Held	Start and End Date & Duration of Each Position	Brief Major Job Description
			and manpower
Marton (Thailand) Co., Ltd.	Project Engineer	Sept 2018 - Feb 2020 (1 year 5 months)	 Served as the Owner Representative for weekly activities during The construction phase Ensuring the fulfillment of Client scope, schedule Lead discussion between Client and Contractors to resolve disputes on unanticipated project complication and delays Ensured the activities according to the code & factory regulations
Dynamic Engineering Consultants Co., Ltd.	QS Manager	March 2020-Present	 Propose to Supervise for Thai China High Speed Railway Project

3. Work Experiences

Start and End Date & Service Duration	Projects	Project Type	Construction / Investment Cost or Consulting Service	Position	Nature of Tasks Undertaken	Notes
Mar 1984 - Apr 1989 (5 years 2 months)	 Surveying of the railway route and right of way for the construction of Chachengsao - Sattahip port Railway project (Lot3) Surveying of the railway route and right of way for the construction of Maptaput - Sattahip port Railway project Pre-Qualification of the Contractor for the construction of Siracha - Lamchabang Railway Project Feasibility study of Kang Khoy - Clong 19 Railway Project 	Railway	-	Assistant Civil Engineer	Assist the Project engineer for the construction of railway route , station, block installation , housing, platform, and responsible for the annual maintenance schedule & planning	
Apr 1989 - Aug 1991 (2 years 5 months)	5. Construction of Bored piles for BKK Bank Tower Sathon	Bored piles	-	Project Engineer	Construction of Bored piles work	

Start and End Date & Service Duration	Projects	Project Type	Construction / Investment Cost or Consulting Service	Position	Nature of Tasks Undertaken	Notes
	road, Phayathai Plaza Office Tower, Saladaeng Tower and Muang Thong Tani Condominium Project					
Jun 1992 - Jan 1994 (1 year 8 months)	 Construction of Ao Udom Jetty Project including the construction of Warehouses, Factories, Molasses Tank, Road way, Office building, truck loading, Jetty foundation 	Jetty	-	Assistant Project Manager	Construction Supervision of Civil Work for Jetty	
Feb 1994 - Jan 1996 (2 years)	 Construction of Gateway City Industrial Estate Project, including Buildings Offices construction, Road construction, water & power supply station, reservoir for raw water, waste water treatment plant, fencing and other facilities 	Industrial Estate	-	Project Manager	Construction Supervision of Civil Work for Gateway City Industrial Estate	
May 1997 - Mar 1999 (1 year 11 months)	8. Construction of MRT Project at Bon Kai Station, Bangkok	MRT	-	Senior Civil Engineer	 Manage of the existing underground structures and superstructure, any utilities, overhead and underground wire of power and telephone system relocation. Preparation of temporary structures for sheet pile protection, soil excavation & 	

Start and End Date & Service Duration	Projects	Project Type	Construction / Investment Cost or Consulting Service	Position	Nature of Tasks Undertaken	Notes
					transportation, RC pipe and Box culvert pipe installation including precast and cast in suite manholes. Construction of all the Control and Operation of the MRTA Station, underground structures, bored piles and diaphragm wall, steel structures support and equipment's installation	
Mar 1999 - Mar 2005 (6 years)	9. Construction and Management control of Bueng Klo Industrial Estate Project	Industrial Estate	-	Senior Project Manager	Construction and Marketing section including Customer service inside of project. About 50 Factories, 250 commercial buildings, water & power supply, telephone sub switching, waste water treatment plant, and some infrastructures were substantial completed	
Apr 2005 - Apr 2006 (1 year)	10. Construction and renovation Zone A, B, C of The Central World Plaza Project at Bangkok	Plaza Building	-	Senior Project Manager	 Co-operation with the consultants and the company's tenants to achieve the target of project schedule Identify and ensure accuracy of system, testing including implementation and quality assurance. 	

Start and End Date & Service Duration	Projects	Project Type	Construction / Investment Cost or Consulting Service	Position	Nature of Tasks Undertaken	Notes
					Reported to the Chief Executive Officer for the progress, offered professional solutions to customers	
Feb - Jun 2012 (5 months)	11. Main Contractor for manage and control the Project of Supply and Construction of Transmission Line of 230/115 KV and transmission expansion of Samutsakhorn-4 to Sampran-1	Transmission Line	-	Project Manager	 To schedule and operate the galvanized steel production at factory. To schedule and construct the underground structures for the Columns. To remove the existing 115 KV line and replacing with new 230 KV line. Co-ordination with EGAT supervisor and local subcontractor of the project 	
Jun 2012 - Nov 2012 (6 months)	 Construction of Tak-Sukhothai Road Construction Project Construction of Water Gate Project at Nam Yom River Sukhothai Construction and expansion of Soi Mai Ya Rap Road project at Bangkok 	Road, Water Gate	-	Engineering Manager	Measurement of the quantities and qualities of the new projects and some projects on hands	
Nov 2014 - Jun 2015 (8 months)	15. The tenants shop of the Siam Square One Project at Chulalongkorn University	Tenants shop	-	Project Manager	Measurement of the quantities, qualities of construction & decoration works	

Start and End Date & Service Duration	Projects	Project Type	Construction / Investment Cost or Consulting Service	Position	Nature of Tasks Undertaken	Notes
Jul 2014 - Mar 2018 (4 years 10 months)	16. Construction of Betagro Farming Project at Song Khla and Prajin Buri Province	Farm Building		Project Director	 Overall projects from starting to the end ,ensuring the fulfillment of Client scope, time schedule, equipment order &installation, bidding & providing for suitable suppliers & contractors. To ensure the construction and installation activities according to the code & local law and regulations. Responsible for training of farm equipment and knowhow of the construction to teamwork and marketing. Planning for company annual budget and manpower 	
Sept 2018 - Feb 2020 (1 year 5 months)	17. Construction of JRM Factory Construction Project at Pratoomthani province	Factory Building	100 Million Baht	Project Engineer	 Served as the Owner Representative for weekly activities during The construction phase Ensuring the fulfillment of Client scope, schedule Lead discussion between Client and Contractors to resolve disputes on unanticipated project 	

Start and End Date & Service Duration	Projects	Project Type	Construction / Investment Cost or Consulting Service	Position	Nature of Tasks Undertaken	Notes
					complication and delays Ensured the activities according to the code & factory regulations	
<u>Ju</u> ne 2020 – Feb 2024	18. The Construction of Bangkok – Nakhon Ratchasima Contract 2-1	High Speed Railways.	3114 MB	Quantity Surveyor Specialist.	 Served as the Construction Supervision Consultant (CSC) for the inspection and approval of all of the Payments to the Owner (SRT). 	

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe me, my qualifications, and my experiences.

Signature (Signature of Authorized Representative of the Firm) (_____)

Date:

Signature (Signature of Staff Member)

(_____)

Date: